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Presented at 9/30/09 Subcommittee Meeting 
 

1) Locate the Tennis Facility at the Rassekh Site 
 

Construction Costs for 10 Court Indoor Facility with Minimal 
Support Space: 
 

 a. Sitework.........................................................................$900,000 
 b. Pre-Engineered Steel Building with Enhanced 
  Aesthetics....................................................................$2,500,000 
 c. Tennis Courts.................................................................$450,000 
 d. Thermal / Moisture Protection.......................................$300,000 
 e. Indirect Lighting System ...............................................$200,000 
 f. Drop Curtains, Court Dividers, Buffer Padding ............$120,000 
 g. Electrical ........................................................................$250,000 
 h. Plumbing / Restrooms....................................................$100,000 
 i. Paving and Storm Drainage ...........................................$600,000 
 j. One Pro Office / Assistant Pro Area / One Meeting 
  Room (1,000 sf) .............................................................$150,000 
 k. Mechanical Rooms ..........................................................$70,000 
 

 TOTAL COST – MINIMUM FACILITY ....................$5,640,000 
 

Additional Support Space 
 

 a. Tennis Pro Shop of 1,000 sf @ $150/sf.........................$150,000 
 b. Wellness / Fitness / Warm-Up Area of 500 sf @ $150/sf$75,000 
 c. Snack / Smoothie Bar of 700 sf @ $200/sf....................$140,000 
 d. Equipment Storeroom of 300 sf @ $150/sf .....................$45,000 
 

 TOTAL COST – COMPLETE FACILITY..................$6,050,000 

 
Advantages: 

 

• Size of site is good for future expansion. 

• Can add outdoor courts at $60,000 per court. 

• Ideal location for access (2 major thoroughfares). 

• Topography is suitable for aesthetics. 

• Existing vegetation and trees. 

 

Disadvantages: 
 

• Cost increase due to county requirements for approach drives. 
 


